(*b*) No timber should be removed from the forest without obtaining a passport from the Forest Range Officer, or such other forest subordinate duly authorised by him.

(*c*) All timber for which passport has been obtained should be delivered to the Depot at the latest within one month of the issue of such pass. Any timber not reaching the Depot within the above period will be treated as lost and the value thereof recovered at the Depot rates from the contractor from the amount of the next bill due to him.

(*d*) In the matter of different kinds of timber from time to time, the contractor shall abide by the instructions of the Range Officer.

(*e*) During the currency of his contract, the contractor shall not take up any other similar contract.

(*f*) The Range Officer at the beginning of each period mentioned in clause (a) will inform, in writing, the contractor the quantity of timber available for carting.

(*g*) The contractor shall abide by the rules of the Department as regards kindling of fires and hold himself responsible for any offence committed by him or his agents, employees or cartmen.

(*h*) The security furnished will be returned to the contractor three months after the expiry of the contract period if the whole or any portion of it is not forfeited to Government by the violation of the terms of the contract and after the District Forest Officer has satisfied himself that no timber is outstanding against the contractor.

(*i*) Payments will be made by cheques once in every month on the bills complied by the Range Officer concerned. Rules regarding the elimination of pies and annas will be observed as per standing orders.

M. A. MUTHANNA,
District Forest Officer.

ENGINEERING DEPARTMENT

KOLAR DIVISION.

Notification dated 5th September 1936.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 2 P.M. on 28th September 1936, for the Restoration of Mittaganahalli Minor Tank R. No. 509 of Malur Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1937.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar, between the hours of 11 A.M. to 5 P.M. on office days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 400 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for the Restoration of Mittaganahalli Minor Tank R. No. 509 of Malur Taluk" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office, in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the Department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

Abstract estimate for restoring Mittiganahalli Tank (minor) Register No. 509 of Malur Taluk.

No.	Items of work	Unit	Rate	Quantity	Cost
	I. Bund at R. L. 55·50 *Top width* 4½ *feet. Slopes* 1½ *to* 1 *&* 2 *to* 1.		Rs. a. p.		
1	Jungle clearing with removal of roots ..	Grade	2 0 0	20	
2	Removing ant-hills and filling with gravel ..	No.	0 8 0	18	
3	Cutting grip trenches to bund for the seat of new earth	Grade	2 0 0	26	
4	Cutting big trees with removal of roots ..	No.	3 0 0	6	
5	Earthwork to bund with watering and consolidating	C.yd.	0 3 6	2,057	
5(*a*)	Earthwork excavation for new stone revetment and using the same for bund and consolidating	,,	0 4 0	358	
5(*b*)	Earth available from the right weir and left weir cutting old bund, etc., 617+2,586=3,203 (extra rate for lead and consolidating) ..	,,	0 1 6	3,203	
5(*c*)	Puddle wall for breached portion	,,	0 8 0	198	
6	Turfing the slopes	Syds.	0 0 9	4,470	
7	Removing and resetting old stone revetment with new jelly backing, etc.	C.yd.	0 8 0	478	
8	New stone revetment	,,	1 8 0	2,122	
9	Providing and fixing new grade stones figuring, painting, etc., complete	Each	1 12 0	12	
10	Removing and refixing old grade stone ..	,,	0 8 0	15	
11	Providing new index stones including figuring, painting, etc., complete	,,	0 6 0	26	
12	Do B. M. stones do ..	,,	2 8 0	2	
13	Do Register No. with date stone do	,,	3 0 0	1	
14	Do Gauge stone do ..	No.	15 0 0	1	
	Total amount for the land ..				..
	II. Constructing a cast iron pipe sluice 8″ *dia. at R. L.* 45·00.				
1	Earthwork for cut-opening the bund and refilling in the same with watering and consolidating	C.yd.	0 5 6	126	
2	Earthwork excavating foundation and filling in the same	,,	0 3 0	7	
3	Stone jelly concrete in surki mortars	C.ft.	0 4 0	172	
4	Size stone (burnt) in surki mortar	,,	0 5 0	241	
5	Burnt stone slabs 6″ thick dressed	S.ft.	0 5 0	104	
6	Painting with cement mortar	Sqr.	4 0 0	3·42	
7	Providing and fixing 8″ dia. cast iron pipes, including cart-hire, jointing, etc., complete..	R.ft.	3 8 0	36	
8	Boring holes in orifice slabs	No.	L. S.	..	
9	Providing and fixing teakwood plug and iron rod with locking arrangements, etc., complete	L. S.	Rupees		
	Total amount for the sluice ..				..
	III. Constructing a new masonry weir in the Right Flank 160 *feet long at R. L.* 51·00.				
1	Earthwork cutting old bund and excavating foundations using the earth for the bund with watering and consolidating including lead	C.yd.	0 3 0	617	
2	Stone jelly concrete in surki mortar	C.ft.	0 4 0	1,015	

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		
3	Size stone (burnt) in surki mortar	C.ft.	0 5 0	1,873	
4	Pointing with cement mortar	Sqr.	4 0 0	16·1	
5	Burnt stone slabs 6″ thick dressed	Sq.ft.	0 5 0	404	
6	Rough stone work new for apron	C.yd.	1 8 0	255	
7	Removing and resetting old stone apron with new jelly backing and wedging	C.yds.	0 8 0	70	
8	Dismantling old stone masonry	L. S.	Rupees		
9	Providing joggle joints 8 feet, etc.	Each	0 12 0	22	
	Total for Right Flank weir ..				..
	IV. Constructing a new Left Flank Weir 210 feet long at R. L. 51·00.				
1	Excavating draft and approaches	C.yd.	0 3 0	3,111	
2	Excavating foundations and filling in ..	C.yd.	0 3 0	121	
3	Stone jelly concrete in surki mortar	C.ft.	0 4 0	544	
4	Rough stone (burnt) in surki mortar	C.ft.	0 4 0	692	
5	Rough stone work for apron, new	C.yd.	1 8 0	28	
6	Removing and resetting old stone work for apron with new jelly	C.yd.	0 8 0	58	
7	Pointing with cement mortar	Sqr.	3 8 0	10·58	
8	Dismantling old masonry	L. S.	Rupees		
	Total for Left Flank weir ..				..

P. RAJAGOPALAN,
Executive Engineer.

HASSAN DIVISION.

Abstract Notification dated 25th August 1936.

The attention of the public is hereby invited to the detailed Notification calling for tenders for restoring Rajagere Voddu, Register No. 589 of Belur Taluk, published in page 1364, Part VI of the *Mysore Gazette*, dated 3rd September 1936. The last date for the receipt of tenders is 22nd September 1936.

Notification dated 31st August 1936.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Hassan Division, up to 24th September 1936 up to 2 P.M., for constructing two additional rooms for the Government High School building at Hassan. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of February 1937.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Hassan, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 200 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for constructing two additional rooms for the Government High School at Hassan," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond: in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.